STATE OF CALI FORNI A B I

Bl D OPENI NG DATE 03/ 22/ 05
CONTRACT NUMBER 05- 0K2204
LOCATI ON 05- SB-101-18.9/19. 8

SUMMARY

I NSTALL CONCRETE BARRI ER

DEPARTMENT OF TRANSPORTATI ON

I N SANTA BARBARA COUNTY | N GOLETA
FROM EL SUENO ROAD ON RAMP TO
0.2 KM SQUTH OF TURNPI K ROAD

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 591, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 643, 780. 00 3
2 656, 614. 00 1
3 670, 485. 00 2

504, 000. 00 AMOUNT OVER

TOTAL NUMBER OF WORKI NG DAYS
139, 780. 00

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

805 543-8568
00264193
FAX 805 543-2521

R BURKE CORPCRATI ON

P O BOX 957

SAN LU S OBl SPO CA 93406- 0957
A J DI ANl CONSTRUCTI ON CO I NC 805 925- 9533
00178450

P O BOX 636 FAX 805 922- 3630

SANTA MARI A CA 93456-0636

831 724-1011
00000089
FAX 831 768-4021

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

CONTRACT CODE 'D '
29 CONTRACT | TEMS

FEDERAL AlD ACST- Ql01- (091)E
PHG QLO1- (091) E

PERCENT OVER EST 27.73



05- 0K2204 Bl D245

05-SB-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 22/ 05 03/ 23/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER
ONTARI O CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
C AND W CONSTRUCTI ON SPECI ALTI ES | NC VETAL BEAM GUARD RAI L
VENTURA CA
K C 1 ENVI RONMENTAL I TEMS 12 THRU 14
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
VI STA STEEL COVPANY REBAR

VENTURA CA



05- 0K2204 Bl D245

05-SB-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 22/ 05 03/ 23/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
C AND W CONSTRUCTI ON SPECI ALTI ES | NC GUARD RAI LI NG DELI NEATOR, METAL BEAM GUARD RAI L
VENTURA CA
C AND W CONSTRUCTI ON SPECI ALTI ES | NC TERM NAL SYSTEM AND ANCHOR ASSEMBLY
VENTURA CA
LEE W LSON ELECTRI C MODI FY LI GHTI NG
ARROYO GRANDE CA
R E SERRANO | NC CONCRETE BARRI ER
PLEASANT HI LL CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL | NC H GHWAY PLANTI NG, PLANT ESTABLI SHVENT AND | RRI GATI ON SYSTEM
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TEMPORARY CRASH CUSHI ON MODULE
NI POMO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
C AND W CONSTRUCTI ON SPECI ALTI ES | NC VETAL BEAM GUARD RAI L
VENTURA CA
LEE W LSON ELECTRI C MODI FY LI GHTI NG

ARROYO GRANDE CA
CONTI NUED ON NEXT PAGE



05- 0K2204 Bl D245

05-SB-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 22/ 05 03/ 23/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 R E SERRANO CONCRETE BARRI ER
PLEASANT HI LL CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL PLANTI NG AND | RRI GATI ON
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



05- 0K2204 Bl D245

05-SB-101-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
03/ 22/ 05 03/ 23/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,000. 00 4,000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 500. 00 3, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,000. 00 4,000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 40, 000. 00 40, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 13, 500. 00 13, 500. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 670 85. 00 56, 950. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 270. 00 3, 780. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 90 15. 00 1, 350. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 400 60. 00 24, 000. 00
12 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 37, 000. 00 37,000. 00
13 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWVP SUM 20, 000. 00 20, 000. 00
14 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 58, 000. 00 58, 000. 00
15 260201 CLASS 2 AGCGREGATE BASE VB 220 75. 00 16, 500. 00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 470 73. 00 34, 310. 00
17 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 290 9. 00 2,610. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 90 9. 00 810. 00
19 820118 GUARD RAI LI NG DELI NEATOR EA 6 90. 00 540. 00
20 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGOST) M 180 130. 00 23, 400. 00
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 700. 00 3, 700. 00
22 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 730. 00 730. 00
23 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 1 2, 900. 00 2, 900. 00
24 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 200. 00 1, 200. 00
25 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 25, 000. 00 25, 000. 00
26 839701 CONCRETE BARRI ER ( TYPE 60) M 220 250. 00 55, 000. 00
27 839703 CONCRETE BARRI ER ( TYPE 60C) M 390 380. 00 148, 200. 00
28 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 9, 800. 00 9, 800. 00
29 999990 MOBI LI ZATI ON LS LUWVP SUM 30, 000. 00 30, 000. 00

TOTAL 643, 780. 00



05- 0K2204 Bl D245

05-SB-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 22/ 05 03/ 23/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 709. 00 1709. 00 1, 500. 00 1500. 00
2 7,985. 00 7985. 00 3, 000. 00 3000. 00
3 1, 500. 00 1500. 00 2, 000. 00 2000. 00
4 2, 300. 00 2300. 00 4,000. 00 4000. 00
5 34, 000. 00 34000. 00 50, 455. 00 50455. 00
6 4,000. 00 4000. 00 3, 500. 00 3500. 00
7 133. 00 89110. 00 40. 00 26800. 00
8 200. 00 2800. 00 250. 00 3500. 00
9 21.00 1890. 00 20. 00 1800. 00
10 28, 360. 00 28360. 00 20, 000. 00 20000. 00
11 60. 00 24000. 00 58. 00 23200. 00
12 37, 500. 00 37500. 00 35, 000. 00 35000. 00
13 13, 100. 00 13100. 00 10, 000. 00 10000. 00
14 63, 200. 00 63200. 00 60, 000. 00 60000. 00
15 170. 00 37400. 00 175. 00 38500. 00
16 109. 00 51230. 00 90. 00 42300. 00
17 14. 00 4060. 00 25. 00 7250. 00
18 14. 00 1260. 00 20. 00 1800. 00
19 50. 00 300. 00 30. 00 180. 00
20 70. 00 12600. 00 100. 00 18000. 00
21 2, 800. 00 2800. 00 3, 600. 00 3600. 00
22 5, 960. 00 5960. 00 6, 000. 00 6000. 00
23 1, 150. 00 1150. 00 900. 00 900. 00
24 940. 00 940. 00 1, 100. 00 1100. 00
25 16, 870. 00 16870. 00 20, 000. 00 20000. 00
26 202. 00 44440. 00 210. 00 46200. 00
27 355. 00 138450. 00 410. 00 159900. 00
28 9, 000. 00 9000. 00 15, 000. 00 15000. 00
29 18, 700. 00 18700. 00 65, 000. 00 65000. 00
TOT 656, 614. 00 670, 485. 00



